

Republic of the Philippines  
Province of Negros Oriental  
Municipality of Jimalalud

-o0o-

**BIDS AND AWARDS COMMITTEE (BAC)**

**SUPPLEMENTAL BID BULLETIN**

(As required by Section 22.5 of the 2016 Revised IRR of RA 9184)

The **Construction of Fish Port (₱ 3,150,000.00) and Improvement of Seawall (₱1,500,000.00)** was published on June 25, 2019 wherein the Opening of Bids was scheduled on July 22, 2019. Since End-user was on Leave on July 19 and 22, 2019 postponement of the Scheduled Opening of Bids.

Thereby modification of the Calendar of Procurement Activities shall as follows:

Dropping of Bids	: July 22, 2019, BAC Office, 2:00p.m-3:00p.m
Opening of Bids & Eligibility Check	July 23, 2019, BAC Office, 2:00p.m-3:00p.m
Bid Evaluation	: July 24, 2019, BAC Office, 2:00p.m-3:00p.m
Post Qualification	: July 25, 2019, BAC Office, 2:00p.m-3:00p.m
Notice of Award	: July 26, 2019, BAC Office, 2:00p.m-3:00p.m
Issuance of Notice to Proceed	: July 31, 2019

**ENGR. BERNIE S. VIDAL**  
BAC Chairman

**Date of Publication : July 12, 2019**  
**Posted in Bulletin Areas 1, 2 & 3**

Received by:

Name:

Signature:

Date/ Time:

1. \_\_\_\_\_
2. \_\_\_\_\_
3. \_\_\_\_\_